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I. PLAN AREA  
 
The Belair Road Corridor Study area is bounded by Elmley Avenue at its southern end and 
terminates at Interstate 695 in Baltimore County. The study area is 6 miles in length and 
comprises many commercial, residential, and mixed-use nodes and properties. The study area 
runs through many neighborhoods, such as Belair-Edison, Frankford, Glenham-Belford and 
Overlea. (See map exhibit A) 
 
 
II. PURPOSE OF REQUEST FOR PROPOSALS 
 
The City of Baltimore Department of Planning, on behalf of the Mayor and City Council of 
Baltimore (the “City”), seeks proposals for a Project Manager to oversee the development of the 
Belair Road Corridor Market Analysis and Redevelopment Study.   
 
III.  PURPOSE OF THE STUDY 

 
Baltimore City and County aim to develop a strategic plan for the revitalization and 
redevelopment of Belair Road, based on a market analysis, physical form analysis, inventory of 
businesses and vacancies, and stakeholder input.  In particular, the City/County are interested 
in determining the feasibility of and appropriate strategies for:  
 

 integrated development between the City and the County; 

 redevelopment of large vacant parcels; 

 revitalization of commercial properties throughout the corridor and improving the 
general appearance and functionality of Belair Road; 

 strengthening the commercial nodes in the Belair-Edison, Gardenville, and Overlea 
areas; 

 attracting new retail development; 

 better serving the needs of residents; and 

 enhancing open space and the sense of place on Belair Road.  
 
 
IV.  PLANNING PROCESS  
 

A. Baltimore City Department of Planning, in conjunction with Urban Land Institute 
(ULI) Baltimore and Baltimore County Department of Economic Development, is 
developing a strategic plan for redevelopment and revitalization of the Belair Road 
corridor. Baltimore City, Baltimore County and ULI are identifying stakeholders to 
participate in the planning process and the role of the Project Manager is to coordinate 
among various entities to 1) conduct a ULI Technical Assistance Panel (TAP) program 
(see below) and 2) ensure timely completion of the final study.  

 
The ULI Technical Assistance Panel (TAP) program assembles experts in the real 
estate, planning and development fields to collaborate on complex land use and 
redevelopment projects. Panel members may include developers and land owners, 
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investors, designers, planners, engineers, market and financial analysts, as well as 
members of the public sector. These experts volunteer their time for a one or two day 
working session, analyze the re-use potential of existing properties, and identify key 
economic and management issues relating to public/private land use projects. At the 
conclusion of the TAP, a summary of the presentations and recommendations will be 
presented in a ULI TAP Report. 

 
C.  The City and County’s Departments of Planning and Economic Development staff will 

provide expertise in background data and information, contacts and relevant stakeholders, 
and final study review and comment.   

 
D.  The TAP will occur in February 2011. 
 
E. The draft report will be submitted to the City of Baltimore on 4/30/2011, the final 

report will be submitted to the US Economic Development Agency (EDA) on 
6/30/2011. 

 
 

IV. PROPOSAL CONTENT 

 

Proposals should provide a clear and concise demonstration of the respondent’s capability   
to manage all aspects of project management for the corridor study. The proposal should 
include a timeline with a resources-needed plan that can fulfill the required target dates in  
Exhibit B. 
 

Firms are required to submit the following information in sufficient detail to enable the 
Department of Planning to give consideration to the proposal.  Such information should 
include, but not necessarily be limited to: 

 
A. Team and Qualifications.  Detailed narrative statement describing the previous 

experience of the respondent and project team, especially with regard to projects that 
are relevant to the issues specified and resumes of the project team.   

 
B. Experience with previous projects.  A list of examples of relevant projects and 

previous economic and or market analysis undertaken by the respondent. 
 

C. References.  Letters from previous or current clients. 
 

D. Cost proposal.  Breakdown of costs and related tasks to the management of the project.  
The maximum award for this RFP is $10,000.   

 
 
DELIVERABLES 
 
A. Project Coordination (Dec 2010 – March 2011) 

 Coordinate scope of work and schedule with Department of Planning 

 Facilitate coordination between City/County staff and Baltimore ULI  
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 Collate community-based stakeholders from various sources 

 Identify TAP members with ULI 

 Secure location and other event planning logistics for TAP workshop 
(Agenda, materials, outreach, etc) 

B. Background Analysis (Dec 2010 – Feb 2011) 

 Collect necessary background information, including demographics and 
market data, an inventory of businesses and vacancies, and physical 
characteristics of the study area, for final report and TAP members 

 Coordinate meetings with and among identified stakeholders in 
preparation for TAP 

 Assemble background information for TAP panelists and distribute in 
advance of workshop 

C. TAP workshop (2 day workshop, Feb 2011 Date to be finalized) 

 Coordinate onsite logistics for program participants 

 Moderate sessions to ensure workshop deliverables are on track for 
completion  

 Help generate final recommendations 
D. Submit final corridor plan report (April 2011) 

 Coordinate production of draft report with report writer 

 Revise report and finalize production according to budget 
 

V. INTERVIEW AND EVALUATION PROCEDURES 
 

 Review/Advisory Panel.  The Department of Planning will organize a review panel 
to evaluate the proposals which includes conducting interviews of the potential 
firm/consultant.  The panel could include members of the Department of Planning, 
the Baltimore Development Corporation, and possibly representatives from other city, 
county and state agencies. 

 
VI. SCHEDULE OF EVENTS:   
 
 Issue Date:   11-1-10  
 Proposals Due: 12-1-10 
 Interviews:  12-5-10 to TBD 
          Consultant Selected by Dec 15 

 Anticipated Award Date by Board of Estimates:  December 2010. 
 
 Please note above dates and times are subject to change 
 
 
VII.   RIGHTS RESERVED AND ADMINISTRATIVE INFORMATION 
 

A.  Rights Reserved By the Department of Planning 
 

 Should it become necessary to revise any part of this RFP, provide additional 
information necessary to adequately interpret provisions and requirements of this 
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RFP, or respond to written inquiries concerning the RFP, the Department of 
Planning reserves the right to issue an Addendum to the RFP to all respondents who 
received the initial RFP.   

 

 The Department of Planning reserves the right to extend the Due Date by a 
reasonable time. 

 

 Department of Planning reserves the right to request additional information from any 
or all prospective firm/consultants, if necessary, to clarify that which is contained in the 
proposals.   

 
THE FOLLOWING DOCUMENTS WILL BE PROVIDED.  

 
Exhibits follow.  These exhibits are for information purposes only and bind neither City nor the 
Department of Planning. 

 
 
 
 
 
 
 
 
 
 

END OF RFP DOCUMENT 
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EXHIBIT B 
 

 

Baltimore City Belair Road Corridor Study - Scope, Completion Date 
 

   

1st Quarter Scope Deliverables Completion Date 

Create and Issue RFP Issued RFP 10/30/2010 

2nd Quarter Scope Deliverables Completion Date 

Review Responses from Proposals Selected Consultant 12/5/2010 

Select Consultant Contract Approved 12/15/2010 

Develop Scope of Work  1/31/2011 

3rd Quarter Scope Deliverables Completion Date 

Community/Stakeholder Meetings 
Meetings/Discussion 

Groups Feb 2011 

Conduct TAP Workshop 
TBD (Feb-Mar 

2011) 

Draft Corridor Study Draft Report 4/30/2011 

4th Quarter Scope Deliverables Completion Date 

Final Report Final Report 6/30/2011 
 

 


